STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR COMMISSIONER

April 13, 2004

Subject: Littleton

Project No. DISC-9851(000)X
PIN 9851.00

Bid Amendment No. 2

Dear Sir/Ms.:
The Department has received the following Requests for Information:

Question: Will a suitable time extension be granted for delays due to time procurement?
It is likely that an inventory cannot be taken until some disassembly is performed. This
must be preceded by temporary support work. Obtaining dry timber may take several
months. The specified completion date may not allow sufficient time.

Answer: The MDOT resident will decide during construction if a time extension is
needed. The contractor needs to make every effort to complete the work by November 3,
2004 by working closely with suppliers/fabricators.

Consider this information prior to submitting your bid on April 14, 2004.

Sincerely

"«A FoR

Scott Bickford
Contracts & Specifications Engineer
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